

Corrigendum-II

E Tender schedule for Tender No 773 is revised as below against the mail received by the vendors requesting for extension due to technical problem on portal.

Seq No	ALLGOM Stage	Vendor Stage	Start Date & Time	Expiry Date & Time
1	Release of tender	-	15-12-2017 10:00	15-12-2017 15:00
2	-	Tender Download	15-12-2017 15:01	20-01-2018 17:00
3	-	Bid Preparation	15-12-2017 13:01	20-01-2018 17:00
4	Superhash Generation & Bid Lock	-	20-01-2018 17:01	22-01-2018 11:00
5	-	Control Transfer of Bid	22-01-2018 11:01	23-01-2018 17:00
6	Envelope 1 Opening	-	24-01-2018 10:00	25-01-2018 15:00
7	Envelope 2 Opening	-	24-01-2018 10:00	25-01-2018 15:00

Sd/-

(Dr. Meena Kute)
Registrar (Addl.Charge)

Note to the Registrar:**Respected Madam,**

This is to inform you that we have received request E mail from following Vendors to extend the Tender date as they are facing technical problem on Portal. I have confirmed the issue with the technician of Sify Net Mr. Mahesh Jaisinghani. He suggested to SNDT Women's University to take call and extend the tender for 2 more days.

The vendor who mailed are

1. M/s. Unique Concrete Technologies Pvt. Ltd.
2. M/s. Tulsi Enterprises
3. M/s. Admirecon Infrastructure Pvt. Ltd.

You are requested to grant permission to extend the Tender for 2 more days as below.

Seq No	ALLGOM Stage	Vendor Stage	Start Date & Time	Expiry Date & Time
1	Release of tender	-	15-12-2017 10:00	15-12-2017 15:00
2	-	Tender Download	15-12-2017 15:01	20-01-2018 17:00
3	-	Bid Preparation	15-12-2017 13:01	20-01-2018 17:00
4	Superhash Generation & Bid Lock	-	20-01-2018 17:01	22-01-2018 11:00
5	-	Control Transfer of Bid	22-01-2018 11:01	23-01-2018 17:00
6	Envelope 1 Opening	-	24-01-2018 10:00	25-01-2018 15:00
7	Envelope 2 Opening	-	24-01-2018 10:00	25-01-2018 15:00

(Er. Ashish P. Kamble)
University Engineer

(Dr. Meena Kute)
Registrar (Addl.Charge)

