

Corrigendum-I

Sub: Detail drawing for Notification No. Estate Dept./2018-19/(Not.11/204 dated November 22 2018).

Contractor has requested to consider detail drawing attached herewith before quoting rate for above said work also it should be noted that the temporary staging will remain on site for two columns till the civil work to repair the column will complete (approximately two months).

