



SNDT WOMEN'S UNIVERSITY
1, Nathibai Thackersey Road, Churchgate, MUMBAI 400 020

Corrigendum-III

SUB: E-Tender No. 907 for Extension work of Post Graduation Department Building, Pune Campus has been extended and rescheduled as below:

| Seq No | ALLGOM Stage | Vendor Stage | Start Date & Time | Expiry Date & Time |
|--------|---------------------------------|-------------------------|-------------------|--------------------|
| 1 | Release of tender | - | 01.08.2018 10.00 | 01.08.2018 10.30 |
| 2 | - | Tender Download | 01.08.2018 10.31 | 26.09.2018 17.00 |
| 3 | - | Bid Preparation | 01.08.2018 17.01 | 26.09.2018 17.00 |
| 4 | Superhash Generation & Bid Lock | - | 26.09.2018 17.01 | 27.09.2018 11.00 |
| 5 | - | Control Transfer of Bid | 27.09.2018 11.01 | 28.09.2018 17.00 |
| 6 | Envelope 1 Opening | - | 29.09.2018 11.00 | 29.09.2018 17.00 |
| 7 | Envelope 2 Opening | - | 29.09.2018 11.00 | 29.09.2018 17.00 |

60
[Handwritten signature]

Sd/-

Meena
21.9.18
(Dr. Meena Kute)
Registrar (Addl. Charge)